
EXECUTIVE SUMMARY

Project Title and Applicant Name
Fish Passage and Fish Screening !mproveme.nt Project. Phase i!, Submitted by the Anderson-
Cottonwood Irrigation District (ACID)

Project Description and Primary Bioi0gical/Ecological Objectives

This projec.t is Phase [I of an ongoing C,,~LFED-funded effort to correct fish passage and fish
screening problems at ACID’s main diversion dam. The project will di~ctly benefit all
anadromous Sacramento River fish species within a critically.important spawning reach for
federal and state-listed endangered winter-ran chinook salmon and all other upper Sacramento
Riv’ersalmon runs currently proposed for listing. Screen improvements will correct existing
downstream passage deficiencies (reduced entertainmentl impingement, and predation of
juveniles); ladder improvements will correct upstream passage deficiencies (reduced injury~ ¯
stress, crowding, disorientation, and delays of adults) and enable appropriate fish passage
.management by agencies participating in the ACID Fish P.assage Team. This proposal, conceived
from ACID Fish PasSage Team input,,recognizes that a combinedfish screen/fish ladder
approach is, the most economically ~and biologically beneficial fish passage solution. Funding will
ensure successful design and environmental compliance completion, with construction
documents for bidding in spring 1999, Screening facilities.that meet current NMFS and CDFG
screening criteria will benefit Category 1II fisheries objectives.. Proposed project features and
location are shown on Figures 1 a and I b in the Project Description.

Approach/Tasks/SchedUle
The proposed ,Phase II approach includes completing final design, environmental documentation,
and permitting. Continuing Phase I efforts, previously funded by CALFED, include preliminary.
fish ladder and screen design and environmental ~ompliance work. Construction, construction
management, mitigation and monitoring would occur under Phase IIIi scheduled for spring 1999.
Delays in funding Phase II or Phase III will delay the project and associated fisheries benefits for
1 or more years or result in more costly construction staggered over multiple seasons. The
sequencing of tasks is shown on Figure, 2 in the Project Description section of this propos.a/. This
proposal requests funding through Phase II or~ly. As shown~ construction completion is expected
by 2000, assuming that funding for construction is received by ACID in early 1999.

Justification for Project and Funding by CALFED
CALFED has demonstrated that fish passage improvements are necessary at the ACID facility by
funding the current preliminary design and environmental efforts. Additional justification
includes:
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¯ The progress made toward a long-term solution through joint efforts between ACID and the
Fish Passage Team demonstrates the group’s ability tO work effectively toward completing
construction by 2000.

¯ The project directly¯ addresses key stressors identified by CALFED,includin~ unscreened
diversions and diversions not screened to current standards in an affected river reach that
provides habitat for CALFED priority species.

¯ Screen and ladder design concepts are being devel0ped.in conjunction with the ACID Fish
Passage Team to ensure appropriate and timely design.

¯ ACID lacks the financial resources to fund the project through District funding. CALFED
funding will provide justification and incentive for matctiing funds through other programs.
sut:h as the Anadromous Fish Screen Program. ’

Budget Costs and Third Party Impacts ’

The requested funding is $860,000 for Phase II. This project will.benefit all third parties
interested in restoration of anadromous fish species in the Sacramento River/Central Valley and
Bay,Delta systems, impacts to third parties will be minimal because.the majority of the work will
be completed within existing ACID right-of-way and/or adjacent to existing facilities. The fish
ladder and screen improvements will be implemented in accordance with all required permits and.
approvals. ,

-Applicant Qualifications               ¯ o
ACID continues to work successfully with the Fish Passage Team in Phase I toward long-term ¯
fish passage solutioh to be constructed in 1999. ACID manager, Dee E. Swearingen, has
overseen construction projects on Hooker Creek, .Cottonwood Creek, and the South Fork of
~Cottonwood Creek. which required permitting and approvals from the Corps of Engineers (404),
Regional Water Quality Control Board (401), and CDFG (1603). Mr. Swe .arfingen, while
managing Western Canal Water District, was instrumental in initiating fish passage improve-
ments on Butte Creek. The Point Four Dam removal and Western Canal Water District’s Butte
Creek siphon project were formulated underhis oversight. Other project team members, a list of
.successful representative projects, and a letter of recommendation for the applicant team are
shown on Figures 3, 4, and 5, respectively, in the Project Description section of this proposal.

Monitoring and Data Evaluation

A. draft monitoring program will be developed under Task 5in coordination with CDFG and            . -
NMFS.

Local Support/Coordination with, otherPrograms/Compatibility with CALFED
Objectives
This project.supports p.r0grams administered by .tl~e CDFG,.. USFWS, NMFS, Reclamation, and
Natural Resources Conservation Service. CDFG will continueto provide guidance and review. Of.
the fish screen and ladder designs through an in-:kind services agreement. The project directly
addresses key stressors..including migration barriers or delays.caused by physical structures,
inadequate attraction flows, predation, and diversions not screened to current standards.          ..
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